

ENVIRONMENTAL RESTORATION MULTIPLE AWARD CONTRACT
SCHEDULE (AS OF 3 MAY 13)

Installation	Description of Work	Date RFP Issued to Bidders	Projected Portfolio	Sites Included
Aberdeen Proving Ground	RI/FS at Edgewood Area - EAST and WEST Canal Creek Including Canal Creek, Westwood, Kings Creek and Glassware sites	6/10/2013	Unrestricted	EACC3B, EACC3H, EACC3A, EACC3C, EACC3D, EACC3G, EACC3J, EACC3K-A, EACC3K-B, EACC3L, EACC3M-A, EACC3N, EACC3O, EACC3P, EACC3F, EACC3E, EACC3I; EACC1H-A, EACC1H-B, EACC1H-C, EACC1H-F, EACC1H-G, EACC1I-A, EACC1K, EACC1L-A, EACC1L-B, EACC2E, EACC2H-B, EACC2H-C, EACC4A-B, EACC5A, EACC5B, CCEACCX1, EAWW00
Aberdeen Proving Ground	RI/FS to RIP/RC at Edgewood Area - Bush River Study Areas sites	6/18/2013	Small	EABR11-F, EABR18-E, EABR18-F, EABR03-C, EABR07-A, EABR07-B, EABR11-D, EABR11-E, EABR11-G, EABR11-H, EABR15-C, EABR18-A, EABR18-B, EABR18-C, EABR18-D, EABR35-A, EABR35-B, EABR-36-A, EABR36-B
Forest Glen	FS/PP/ROD for 3 sites	5/18/2013	Small	FTGL-02,03,04
Fort Campbell/Fort Knox/Bluegrass Army Depot	RAO/LTM support	5/28/2013	Small	Knox: FTKX-01, -02, -10, -15D, -021,-022,-040, FTK-020; Campbell: CCA FTC-Na, FCPB-09, -26, -38, -43, -48, -52, -65, CCS FTC-00, CCS FTC001, CCS FTC007, CCS FTC014, CCS FTC027, and CCS FTC141; BGAD: BLGR-006, -012, -020, -024, -029, -059
Fort Detrick	SIs for 26 areas	5/18/2013	Small	26 Areas - See Description of Work
Fort Lee	Base-wide Groundwater Monitoring Plan, and LTM	5/28/2013	Small	FTLE-11, -15, -16, -17,-19, -05, -06, -24, -31 and CC-FTLE-33
Fort Rucker	RFI with options for CMIP	5/28/2013	Small	AOC-A1, FTRU-012
Joint Base Lewis-McChord	Continued Implementation of ROD required remedy at Logisitics Center Site and operate McChord Field P&T System; Baseline system operation and monitoring for MF-ALGT-LF-05 (LF-05) ROD.	TBD	TBD	Multiple Sites: FTLE-33, MF-ALGT-LF-05, MF-SS-34N, MF-SS-34, MF-WP-44, FTLE-46, FTLE-54, FTLE-57, FTLE-62, MF-DP-60, MF-LF-004, MF-LF-006, MF-OT-026, MF-SD-054, CCFL04, CCFL05, CCFL08, CCFL10, CCFL22, FTLEW-015-R-01, CC FL09, CC FL17, CC FL23, CC YTC04, YFCR-01, YFCR-53
Lake City Army Ammunition Plant	RA(O) phase for LCAAP Northeast Corner Operable Unit (NECOU), Area 18 Operable Unit, and Installation-wide Operable Unit (IWOU); and LCAAP Site-wide groundwater monitoring. LTM phase for LCAAP Area 10 Operable Unit	TBD	Small	RA(O) and Groundwater sampling at IWOU, Area 18 OU, and NECOU. LTM at Area 10

ENVIRONMENTAL RESTORATION MULTIPLE AWARD CONTRACT

SCHEDULE (AS OF 3 MAY 13)

Installation	Description of Work	Date RFP Issued to Bidders	Projected Portfolio	Sites Included
Fort Buchanan	CMS for CCFTB 039 (5 sites) and RA(C) actions for FTB-034, with options for CMIP and CMI(O).	8/21/2013	TBD	CCFTB 039 (5 sites) and FTB-034.
Fort Gordon	Conduct various restoration phases at 12 active sites at Fort Gordon	8/21/2013	TBD	Gordon Sites: FTGD-047, 048, 049, 050, 051, 054, 09. CCFTGD 56, CCFTGD 57, CCFTGD 58 and FTGD Camp Hancock
Fort Jackson	SI, CMS, CMI(O), and LTM for multiple MMRP and IRP sites	8/6/2013	TBD	Multiple Sites (approximately 30)
Holston	Soil removal action	10/1/2013	TBD	CCHSAAP 41
West Point	Perform an MMRP RI at the Crows Nest Impact Area MRS.	8/15/2013	TBD	WSTPT-023-R-01
USAR Albany/Lodi	RI/FS/PP/ROD	8/22/2013	TBD	Albany Site 4 and Lodi CC Site 08